# ESTIMATED COST

# Coworking Space Management Software — Cobi

**Project**: Coworking Space Operations Management System
**Client**: Cobi
**Date**: 18/04/2026
**Validity**: 30 days from issue date
**Version**: 1.0

---

## 1. Cost Overview

| Phase | Duration | Platform | Cost (VND) |
|---|---|---|---|
| **Phase 1** — Core Operations | 5 months | 🖥️ Web App | **1.10 – 1.58 billion** |

| Phase | Duration | Platform | Cost (VND) |
|---|---|---|---|
| **Phase 2** — Expansion & Mobile | 3 months | 📱 Mobile App + Web | **420 – 580 million** |
| **Phase 3** — Advanced & Finalization | 2 months | 🖥️ Web App | **150 – 220 million** |
| | | | |
| **TOTAL ALL 3 PHASES** | **10 months** | | **1.67 – 2.38 billion** |

---

## 2. Phase 1 Cost: Core Operations (5 months)

> 🖥️ Web App — ⭐ Required

### Scope Included

| Item | Details |
|---|---|
| **Backend Development** | APIs for 11 modules, 69+ features, 40+ database entities |
| **Frontend Completion** | API integration for 45+ screens with existing prototype |

| Item | Details |
| --- | --- |
| **Payment Integration** | VNPay, MoMo, ZaloPay — sandbox + production |
| **6 Dashboards** | Admin, Manager, Accountant, Sale, Maintenance, Investor |
| **Infrastructure** | CI/CD, Docker, staging + production server |
| **Testing** | Unit tests, integration tests, UAT |
| **Training** | 2 training sessions for Cobi staff |

## Phase 1 Cost Breakdown

| Item | Estimate (VND) |
| --- | --- |
| Software Development (Backend + Frontend) | 830M – 1.21 billion |
| Payment Integration (VNPay, MoMo, ZaloPay) | 70 – 105M |
| Infrastructure & DevOps (5 months staging + production) | 45 – 75M |
| Testing & QA | 110 – 140M |
| Training & Documentation | 45 – 50M |

| Item | Estimate (VND) |
| --- | --- |
| **Phase 1 Total** | **1.10 – 1.58 billion** |

### Phase 1 Deliverables

- ✅ Complete source code (Frontend + Backend)
- ✅ Database + migration scripts
- ✅ API documentation (Swagger/OpenAPI)
- ✅ User guides for 6 roles
- ✅ Deployment Guide
- ✅ 2 training sessions

---

## 3. Phase 2 Cost: Expansion & Mobile (3 months)

> 📱 Tenant Mobile App + New Web modules — Recommended

### Scope Included

| Item | Details |
| --- | --- |
| **Mobile App** | Tenant app for iOS & Android (booking, payment, QR check-in, push notifications) |
| **CRM** | Lead management, Kanban pipeline, marketing campaigns |
| **Access Control** | QR/RFID, visitor management, check-in |
| **Events** | Event creation, registration, attendance |
| **Feedback** | NPS surveys, service reviews |
| **Testing** | Web + Mobile testing, App Store / Google Play review |

## Phase 2 Cost Breakdown

| Item | Estimate (VND) |
| --- | --- |
| Mobile App Development (iOS + Android) | 170 – 240M |
| Web Module Development (CRM, Events, Feedback, Access) | 130 – 190M |
| App Store / Google Play Submission & Fees | 15 – 30M |
| Testing & QA (Web + Mobile) | 70 – 85M |

| Item | Estimate (VND) |
| --- | --- |
| Training for New Features | 35 – 35M |
| **Phase 2 Total** | **420 – 580 million** |

### Phase 2 Deliverables

- ✅ Mobile App source code
- ✅ App on App Store (iOS) and Google Play (Android)
- ✅ Updated documentation
- ✅ 1 training session for new features

---

## 4. Phase 3 Cost: Advanced & Finalization (2 months)

> 🖥️ Advanced Web App — Nice to have

### Scope Included

| Item | Details |
| --- | --- |
| **Advanced Reports** | Revenue, occupancy, customer CLV, PDF/Excel export |
| **Staff Management** | Staff CRUD, granular permissions, activity log |
| **Customer Portal** | View invoices, online payment, support tickets |
| **Multi-language** | Complete 3 languages (Vietnamese, English, Korean) |
| **Performance Optimization** | Performance tuning, caching, SEO |

## Phase 3 Cost Breakdown

| Item | Estimate (VND) |
| --- | --- |
| Development (Backend + Frontend) | 100 – 155M |
| Testing & QA | 30 – 40M |
| Performance Optimization | 20 – 25M |
| **Phase 3 Total** | **150 – 220 million** |

## Phase 3 Deliverables

- ✅ Updated source code
- ✅ Project completion report
- ✅ Full documentation handover
- ✅ Final acceptance

---

## 5. What's Included

| Item | Notes |
|---|---|
| ✅ Software Development | Frontend + Backend + Mobile |
| ✅ UI Design | 95% prototype completed (45 screens) |
| ✅ Hosting | Staging + Production (during development) |
| ✅ Payment Integration | VNPay, MoMo, ZaloPay |
| ✅ Testing | Unit tests, integration tests, UAT |
| ✅ Production Deployment | Deploy to production server |
| ✅ User Training | 3 training sessions (2 Phase 1 + 1 Phase 2) |
| ✅ Documentation | API docs, user guide, deployment guide |

| Item | Notes |
| --- | --- |
| ✅ Warranty | 6 months free after each Phase go-live |

---

## 6. What's NOT Included

| Item | Notes |
| --- | --- |
| ❌ Post go-live Hosting | Cobi self-managed (estimated 5-10M/month) |
| ❌ Domain + SSL | Cobi owns the domain |
| ❌ Payment Transaction Fees | VNPay/MoMo/ZaloPay charge % per transaction |
| ❌ Content | Real data entered by Cobi |
| ❌ Monthly Maintenance (post-warranty) | Separate package, estimated 15-25M/month |
| ❌ Additional Features | Outside agreed scope → Change Request |

---

## 7. Payment Terms

## Proposed Plan (5 installments)

| Installment | Rate | Timing | Acceptance Milestone |
|---|---|---|---|
| **Payment 1** | **30%** | Contract signing | Phase 1 begins |
| **Payment 2** | **25%** | Week 10 | Core business demo (Booking + Contract + Payment) |
| **Payment 3** | **25%** | Week 20 | Phase 1 Go-live — Web App in production |
| **Payment 4** | **10%** | Week 32 | Phase 2 Go-live — Mobile App on App Store/Play |
| **Payment 5** | **10%** | Week 40 | Phase 3 Complete — Full acceptance |

## Estimated Payment Amounts

| Installment | Rate | Min (VND) | Max (VND) |
|---|---|---|---|
| Payment 1 | 30% | 501M | 714M |
| Payment 2 | 25% | 418M | 595M |
| Payment 3 | 25% | 418M | 595M |
| Payment 4 | 10% | 167M | 238M |

| Installment | Rate | Min (VND) | Max (VND) |
|---|---|---|---|
| Payment 5 | 10% | 167M | 238M |
| **Total** | **100%** | **1.67 billion** | **2.38 billion** |

---

## 8. Warranty & Post-delivery Support

| Item | Details |
|---|---|
| **Warranty** | 6 months after each Phase go-live — **free** bug fixes |
| **Technical Support** | Business hours (Mon–Fri, 9am–6pm) |
| **SLA** | Critical bugs: resolved within 4h · Normal bugs: 24h |
| **Monthly Maintenance** *(post-warranty)* | 15 – 25M/month (hosting + security updates + support) |

---

## 9. Notes

- 💡 **Range (min–max)**: Depends on actual complexity when detailing requirements
- 📋 **Change Request**: Out-of-scope requests will be assessed for impact (time + cost) before implementation

- 🔄 **Flexible Phases**: Cobi can choose Phase 1 only, or Phase 1+2; Phase 3 is optional
- ⏱️ **Validity**: This quotation is valid for **30 days** from issue date

---

> **Total Investment**: **2.00 – 2.45 billion VND** for the complete system
> **Duration**: 10 months (Phase 1 required, Phase 2-3 expansion)
> **Warranty**: 6 months free per Phase